23 09

GOVT OF KARNATAKA 53323 ಕರ್ನಾಟಕ

ಈ ದಾಖಲೆಯು ಹಾಳೆಯನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರ ಆದೇಶ ಸಂಖ್ಯೆ ಕಂಇ 152 ಮುಸೋಮು 2003 ದಿನಾಂಕ 09-05-2003ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ.

ZERO ZERO ZERO ZERO ZERO ZERO ZERO 13:01 ದಾಖಲೆಯ ಹಾಳೆ

ಕರ್ನಾಟಕ ಸರ್ಕಾರ GOVERNMENT OF INDIA 0000200 PB Adhesive Sheet

Government of Karnataka

STAMP DUTY KARNATAKA

ನೋಂದಣಿ ಹಾಗೂ ಮುದ್ರಾಂಕ ಇಲಾಖೆ ಬೆಲೆ: ರೂ. 2/-

Registration and Stamps Department

ರೂ

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಾಖಲೆಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document

ದಾಖಲೆಯನ್ನು ಬರೆದುಕೊಟ್ಟ ದಿನಾಂಕ
Date of execution

ಪಾವತಿಸಿದ ಒಟ್ಟು ಮುದ್ರಾಂಕ ಮೊತ್ತ ರೂ.
Total stamp duty paid Rs.

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No. 397 /2012-13

1. This agreement entered this day 02/3/2013 between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party] and Technical Manager (West), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

2. BBMP Desires to entrust the **Improvements & Construction of CC road from coconut garden (Ismail garden) to Mahalakshmi nagara** To KRIDL Vide Ltr. No. BBMP/EE/DZ/PR/ /2011-12 dated , amounting to **Rs.18.75 Lakhs**

3.The government of Karnataka in the notification ಆಇ990ಪೆಚ್ಚ-12/09ದಿನಾಂಕ: 17-08-2009 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b Estimate shall be prepared by BBMP based on CSR 12-13 of Bangalore Circle and administratively approved by the BBMP and entrusted with 10% KRIDL charges.

Sl. No	Name of Work	Work Code	Amount in Rs.
1	**Improvements & Construction of CC road from coconut garden (Ismail garden) to Mahalakshmi nagara**	014-13-000032	**18.75 Lakhs**

c.Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

Technical Manager(TM-2)
KRIDL, Dasarahalli Zone, Bangaloro

5. The work will be completed within **3 Months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

6. Defect liability period shall be 12 months from the date of completion of work.

7. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB.

b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

8. BBMP shall prepare bills as per execution and which shall be certified by KRIDL and Quality check will be conducted by M/s. Civil Tech Consultants and Engineers, Bangalore whose payment of 0.35% of the estimated cost will be included in the bills shall be paid by the second party.

9. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

10. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No.4 of general notes of PWD SR of Bangalore Circle for the year 2012-13.

11. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

Second Party

First Party

Witness:-

Technical Manager(TM-2)
KRIDL, Dasarahalli Zone, Bangaloro

1.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560057